COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/15/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION -3
LETTING TIME : 10:00 AM CONTRACT TIME : 90 WORK DAYS
TERRAIN : MOUNTAINOUS PROJECT(S) : NHO502-065
CONTRACT DESCRIPTION :
PROJECT NH 0502-065
LOCATED ON US HIGHWAY 50 AT MP 103.7, MP 105.8, MP 107.0.
THE WORK CONSISTS OF LANDSLIDE AND EMBANKMENT FAILURE
REPAIRS INCLUDING EXCAVATION, LIGHTWEIGHT FILL, GEOGRID
REINFORCEMENT, PIPE REPLACEMENT, HOT MIX ASPHALT, EROSION
CONTROL .
A MANDATORY PRE-BID CONFERENCE WILL BE HELD ON MARCH 7, 2012
AT 10:00 AM AT THE CDOT MONTROSE OFFICE, 2424 NORTH TOWNSEND
AVE, MONTROSE, COLORADO TO PRESENT A BRIEF OVERVIEW OF THE
PROJECT AND TO ANSWER QUESTIONS FROM PROSPECTIVE BIDDERS.
BIDS WILL BE ACCEPTED ONLY FROM PRE-QUALIFIED BIDDERS WHO
ATTEND THE MANDATORY PRE-BID CONFERENCE.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0  -EST- ENGINEER"S ESTIMATE $ 1,932,627.80  95.8645%  100.0000%
1  O55A TRICON 2, LLC $ 2,016,000.00 100.0000%  104.3139%
2 324A SKIP HUSTON CONSTRUCTION, INC. $ 2,115,890.71  104.9549%  109.4826%
3 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 2,295,795.00 113.8787%  118.7914%
4 279A TEZAK HEAVY EQUIPMENT CO., INC. $ 2,318,274.44  114.9938%  119.9545%
5  727A HABITAT CONSTRUCTION, LLC $ 2,546,265.94  126.3029%  131.7515%
6  870A SEMA CONSTRUCTION, INC. $ 2,568,543.90 127.4079%  132.9042%
7 1278A ROCKY MOUNTAIN EXCAVATING, INC. $ 2,698,412.65 133.8498%  139.6240%
8  045A HANK WILLIAMS, INC. dba WILLIAMS CONSTRUCTION CONTRACTORS $ 2,837,337.42 140.7409%  146.8124%
IC 0) -EST- IC 1) 055A 1C 2 ) 324A
IENGINEER"S ESTIMATE ITRICON 2, LLC ISKIP HUSTON CONSTRUCTION,
I I I
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY I I I
| | |
201-00000 Clear and Grub 1.000 L S | 5000.0000 5000.00] 10000.0000  10000.00] 8020.0000 8020.00
202-00035 Rem Pipe 105.000 LF | 25.0000 2625.00]| 50.0000 5250.00]| 18.5800 1950.90
202-00090 Rem Delineator 20.000 EACH| 6.0000 120.00] 10.0000 200.00] 10.8400 216.80
202-00220 Rem Asphalt Mat 5921.000 SY | 3.0000  17763.00] 3.5000  20723.50] 4.5900  27177.39
202-00250 Rem Pavement Marking 1148.000 SF | 1.2000 1377.60] 4.7200 5418.56 6.2300 7152.04
202-01000 Rem Fence 576.000 LF | 1.0000 576.00] 1.5600 898.56] 2.1700 1249.92
203-00060 Emb Matl (CIP) 12099.000 CY | 10.0000  120990.00] 8.9600  108407.04] 6.6400  80337.36
203-00100 Muck Excav 300.000 CY | 15.0000 4500.00] 30.0000 9000.00]| 13.3700 4011.00
203-00850 Polystyrene Fill (CIP) 4102.000 CY | 55.0000 225610.00] 64.9200 266301.84| 72.5900 297764.18
203-01100 Proof Rolling 60.000 HOUR| 80.0000 4800.00]| 75.0000 4500.00] 83.0000 4980.00
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TABULATION OF BIDS

LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION -3
LETTING TIME : 10:00 AM

IC 0) -EST- I 1) 055A 1C 2) 324A

IENGINEER"S ESTIMATE ITRICON 2, LLC ISKIP HUSTON CONSTRUCTION,

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
203-01515 Backhoe (Landscaping) 24.000 HOUR| 120.0000 2880.00] 87.5000 2100.00] 150.0000 3600.00
203-01551 Dozing (Heavy) 120.000 HOUR]| 108.0000  12960.00] 100.0000  12000.00] 165.0000  19800.00
203-01555 Dozing (Landscaping) 24.000 HOUR] 130.0000 3120.00] 87.5000 2100.00] 143.0000 3432.00
203-01582 Truck (Dump) 45.000 HOUR]| 70.0000 3150.00] 93.7500 4218.75| 83.0000 3735.00
203-01590 Front End Loader (Rubber) 36.000 HOUR] 140.0000 5040.00] 100.0000 3600.00] 123.0000 4428.00
203-01597 Potholing 30.000 HOUR] 200.0000 6000.00]| 277 .7800 8333.40] 215.0000 6450.00
206-00000 Str Excav 17966.000 CY | 8.0000  143728.00] 5.5000  98813.00] 7.0700 127019.62
206-00065 Str BkFl (Flow-Fill) 59.000 CY | 90.0000 5310.00] 114.7700 6771.43] 91.6700 5408.53
206-00100 Str Bkfl (CL 1) 15.000 CY | 14.0000 210.00] 25.0000 375.00] 35.3300 529.95
206-00505 Filter Matl (Spec) 301.000 CY | 50.0000  15050.00] 39.0000  11739.00] 28.3200 8524.32
206-00520 Filter Matl (CL B) 2160.000 CY | 40.0000  86400.00] 39.0000  84240.00] 27.3500  59076.00
208-00002 Erosion Log (12 In) 750.000 LF | 4.0000 3000.00] 8.0000 6000.00]| 4.8800 3660.00
208-00011 Erosion Bales (Weed Free) 22.000 EACH| 16.0000 352.00] 27.5000 605.00] 11.3800 250.36
208-00020 Silt Fence 3176.000 LF | 1.0000 3176.00] 2.2500 7146.00| 2.1700 6891.92
208-00045 Conc Washout Str 1.000 EACH] 550.0000 550.00] 1000.0000 1000.00]| 534.1700 534.17
208-00070 Vehicle Tracking Pad 4.000 EACH| 1200.0000 4800.00] 1250.0000 5000.00] 890.4900 3561.96
208-00103 Removal and Disposal of Se 24.000 HOUR] 40.0000 960.00] 37.5000 900.00] 45.0000 1080.00
208-00105 Removal and Disposal of Se 24.000 HOUR| 110.0000 2640.00] 87.5000 2100.00] 104 .0000 249600
208-00205 Erosion Control Supervisor 60.000 HOUR| 40.0000 2400.00] 37.5000 2250.00] 45.0000 2700.00
210-00810 Res Ground Sign 1.000 EACH] 300.0000 300.00] 644 .4400 644.44] 628.3200 628.32
210-01130 Res Gdrail Ty 3 733.000 LF | 12.0000 8796.00] 24.1700  17716.61] 19.6800  14425.44
210-01140 Res Gdrail Ty 4 475.000 LF | 13.0000 6175.00]| 12.5000 5937.50] 13.7000 6507.50
210-01200 Res End Anchorage 4.000 EACH| 900.0000 3600.00] 1666.6700 6666.68| 742 .0700 2968.28
212-00006 Seeding (Native) 2.110 ACRE] 650.0000 1371.50] 572.2200 1207.38] 628.3200 1325.76
212-00028 Seeding (Wetlands) 0.030 ACRE]  2050.0000 61.50] 13888.8900 416.67| 1711.6200 51.35
212-00032 Soil Conditioning 2.110 ACRE| 1500.0000 3165.00] 7500.0000  15825.00]  4246.5400 896020
213-00012 Spray-on Mulch Blanket 2.110 ACRE]  3300.0000 6963.00]  3555.5600 7502.23]  3520.7300 7428.74
240-00000 Wildlife Biologist 30.000 HOUR] 80.0000 2400.00] 66.6700 2000.10] 70.4200 2112.60
304-01005 ABC (CL 1) 7175.000 CY | 25.0000 179375.00] 28.0600  201330.50] 26.2800  188559.00
304-03005 ABC (CL 3) 300.000 CY | 35.0000  10500.00] 25.0000 7500.00]| 248200 7446.00
304-06007 ABC (CL 6) 759.000 CY | 40.0000  30360.00] 29.0000  22011.00] 29.0300  22033.77
403-00720 HMA (Patching) (Asph) 300.000 TON | 200.0000  60000.00] 144.4400  43332.00] 172.2500  51675.00
403-34701 HMA (Gr SX) (75) 1403.000 TON | 85.0000 119255.00] 100.0000  140300.00] 99.1300  139079.39
411-03352 Asph Cem (PG 58-28) 85.000 TON | 700.0000  59500.00] 722.2200  61388.70] 774.5600  65837.60
411-10255 Emul Asph (SS) 298.000 GAL | 7.0000 2086.00] 5.5600 1656.88]| 5.4200 1615.16
420-00113 Geotextile (Drain) (CL 2) 10007.000 SY | 1.1000  11007.70] 2.0000  20014.00] 3.3500  33523.45
420-00520 Geogrid Pvmt Reinf 9867.000 SY | 7.0000  69069.00] 4.0500  39961.35] 4.5300  44697.51
506-00030 Grouted Riprap 13.000 CY | 205.0000 2665.00] 150.0000 1950.00]| 160.0000 2080.00
506-00218 Riprap (18 In) 26.000 CY | 150.0000 3900.00] 100.0000 2600.00] 116.6700 3033.42
506-01020 Geogrid Reinforce 9437.000 SY | 5.5000  51903.50] 3.0000  28311.00] 4.3200  40767.84
601-01000 Conc CL B 7.000 CY | 560.0000 3920.00] 200.0000 1400.00] 324.9900 2274.93
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LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION : 3
LETTING TIME : 10:00 AM
IC 0) -EST- IC 1) 055A 1C 2 ) 324A
IENGINEER"S ESTIMATE ITRICON 2, LLC ISKIP HUSTON CONSTRUCTION,
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
601-03000 Conc CL D 343.000 CY | 300.0000 102900.00] 300.0000 102900.00] 229.3000 78649.90
602-00000 Reinf Steel 11020.000 LB | 1.0000 11020.00]| 1.4900 16419.80] 1.1300 12452 .60
603-01245 24 In RCP (CIP) 114.000 LF | 60.0000 6840._00] 105.5600 12033.84] 104.1600 11874.24
603-05024 24 In RCES 1.000 EACH| 1150.0000 1150.00] 1000.0000 1000.00]| 833.9600 833.96
603-10240 24 In CSP 72.000 LF | 110.0000 7920.00] 54.6800 3936.96| 57.6200 4148.64
603-30024 24 In SES 1.000 EACH| 600.0000 600.00] 500.0000 500.00] 560.6700 560.67
604-00510 Inlet Ty D (10 Ft) 1.000 EACH| 8600.0000 8600.00] 8199.7700 8199.77] 4562 .5400 4562.54
605-00004 4 In Underdrain 5.000 LF | 35.0000 175.00] 25.0000 125.00] 15.1400 75.70
605-00040 4 In PP Underdrain 1010.000 LF | 10.0000 10100.00]| 8.7600 8847.60| 7.9600 8039.60
605-01030 3 In Hor Drain 3000.000 LF | 22.0000 66000.00| 30.7800 92340.00]| 59.9500  179850.00
605-82306 6 In Drain Pipe 566.000 LF | 10.0000 5660.00] 11.7500 6650.50] 9.9700 5643.02
607-00010 Corner and Line Br Post 6.000 EACH]| 300.0000 1800.00] 281.2500 1687.50] 270.8300 1624.98
607-01100 Fence BW TWP 576.000 LF | 3.0000 1728.00] 4.0600 2338.56| 4.1800 2407.68
607-11525 Fence (Plastic) 236.000 LF | 3.0000 708.00] 2.2500 531.00] 2.4400 575.84
612-00001 Delin (Ty I) 45.000 EACH| 23.0000 1035.00] 17.7800 800.10] 17.3400 780.30
620-00001 Field Office (CL 1) 1.000 EACH|  15000.0000 15000.00]| 8750.0000 8750.00]  10833.0000 10833.00
620-00011 Field Lab (CL 1) 1.000 EACH|  14000.0000 14000.00] 8750.0000 8750.00]  14082.9000 14082.90
620-00020 Sanitary Facility 1.000 EACH| 1500.0000 1500.00]| 2500.0000 2500.00] 1299.9600 1299.96
621-00450 Detour Pvmt 2029.000 SY | 38.0000 77102.00] 54.1100 109789.19] 47.4200 96215.18
625-00000 Const Surveying 1.000 L S | 15000.0000 15000.00] 18666.6700 18666.67| 21664.9200 21664.92
626-00000 Mobi lization 1.000 L S | 90000.0000 90000.00| 122000.0000 122000.00] 139596.2100 139596.21
626-01000 Public Info Services 1.000 L S | 3000.0000 3000.00] 3011.9400 3011.94] 55833000 5583.30
627-00005 Epoxy Pvmt MKg 36.300 GAL | 250.0000 9075.00] 233.3300 8469.88| 433.3200 15729.52
627-00012 Pvmt Mkg Paint (Low VOC So 60.000 GAL | 45_0000 2700.00] 45_5600 2733.60] 54.1700 3250.20
630-00000 Flagging 1000.000 HOUR] 22.0000 22000.00] 20.0000 20000.00] 21.6700 21670.00
630-00007 Traf Ctrl Inspection 46.000 DAY | 300.0000 13800.00]| 166.6700 7666.82] 162.5000 7475.00
630-00012 Traf Ctrl Mgmt 85.000 DAY | 525_0000 44625 00| 533.3300 45333.05] 519.9900 44199.15
630-80336 Barricade (3 M-B) (Temp) 12.000 EACH| 110.0000 1320.00] 22.2200 266.64]| 21.6700 260.04
630-80341 Const Traf Sign (A) 23.000 EACH]| 22.0000 506.00]| 11.1100 255.53] 10.8400 249.32
630-80342 Const Traf Sign (B) 81.000 EACH| 35.0000 2835.00] 11.1100 899.91] 10.8400 878.04
630-80355 Port Mesg Panel 2.000 EACH] 4800.0000 9600.00]| 1333.3300 2666.66| 12999600 2599.92
630-80358 Flash Arrow Panel (C Ty) 3.000 EACH]| 1100.0000 3300.00] 2222200 666.66] 216.6800 650.04
630-80360 Drum Channel Dev 120.000 EACH| 20.0000 2400.00] 11.1100 1333.20] 10.8400 1300.80
630-80363 Drum Channel Dev (Light) ( 12.000 EACH| 24.0000 288.00] 11.1100 133.32] 10.8400 130.08
630-80370 Conc Barrier (Temp) 1500.000 LF | 35.0000 52500.00] 40.0000 60000.00| 39.5300 5929500
630-80380 Traffic Cone 60.000 EACH]| 3.0000 180.00] 2.2200 133.20] 2.1700 130.20
630-85010 Impact Atten (Temp) 6.000 EACH]| 700.0000 4200.00] 2333.3300 13999.98]| 2274.9300 13649.58
| | |
SECTION TOTALS | $ 1,932,627.80]| $ 2,016,000.00] $ 2,115,890.71
—————————————————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,932,627.80] $ 2,016,000.00] $ 2,115,890.71
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TABULATION OF BIDS

LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION : 3
LETTING TIME : 10:00 AM

IC 3 ) 232A 1C 4 ) 279A IC 5) 727A

|AMERICAN CIVIL CONSTRUCTO|TEZAK HEAVY EQUIPMENT CO.|HABITAT CONSTRUCTION, LLC

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001 ROADWAY | | |

| | |
201-00000 Clear and Grub 1.000 L S| 20000.0000 20000.00] 32307 .6500 32307.65] 28116.1300 28116.13
202-00035 Rem Pipe 105.000 LF | 20.0000 2100.00] 21.6500 2273.25] 19.0600 2001.30
202-00090 Rem Delineator 20.000 EACH] 5.0000 100.00] 12.5200 250.40] 9.1300 182.60
202-00220 Rem Asphalt Mat 5921.000 SY | 5.0000 29605.00] 4.6000 27236.60] 4.6200 27355.02
202-00250 Rem Pavement Marking 1148.000 SF | 6.0000 6888.00] 5.0900 5843.32] 5.4800 6291.04
202-01000 Rem Fence 576.000 LF | 4.0000 2304 .00] 1.2000 691.20] 2.4300 1399.68
203-00060 Emb Matl (CIP) 12099.000 CY | 6.0000 72594 .00] 7.3100 88443 .69] 22.1100 267508.89
203-00100 Muck Excav 300.000 CcY | 12.0000 3600.00] 14.3500 4305.00] 30.7000 9210.00
203-00850 Polystyrene Fill (CIP) 4102.000 CY | 65.0000 266630.00] 78.1900 320735.38] 81.9100 335994 .82
203-01100 Proof Rolling 60.000 HOUR] 88.0000 5280.00] 119.6000 7176.00] 120.7200 7243.20
203-01515 Backhoe (Landscaping) 24.000 HOUR] 78.0000 1872.00] 120.1900 2884 .56 126.4500 3034.80
203-01551 Dozing (Heavy) 120.000 HOUR] 188.0000 22560.00] 203.5500 24426 .00] 182.6300 21915.60
203-01555 Dozing (Landscaping) 24.000 HOUR] 115.0000 2760.00] 141.1400 3387.36] 182.6400 4383.36
203-01582 Truck (Dump) 45_.000 HOUR] 94 .0000 4230.00] 60.9600 2743 .20] 96.1400 4326.30
203-01590 Front End Loader (Rubber) 36.000 HOUR] 91.0000 3276.00] 152.1700 5478.12] 146.0100 5256.36
203-01597 Potholing 30.000 HOUR] 150.0000 4500.00] 146.4200 4392.60] 154 .5300 4635.90
206-00000 Str Excav 17966.000 CY | 12.0000 215592 .00] 8.4100 151094.06] 7.6700 137799.22
206-00065 Str Bkfl (Flow-Fill) 59.000 CY | 225.0000 13275.00] 135.7600 8009.84] 100.2800 5916.52
206-00100 Str Bkfl (CL 1) 15.000 CY | 50.0000 750.00] 46.8200 702.30] 62.6200 939.30
206-00505 Filter Matl (Spec) 301.000 CcY | 43.0000 12943.00] 56.6300 17045.63] 68.8100 20711.81
206-00520 Filter Matl (CL B) 2160.000 CY | 36.0000 77760.00] 49.1900 106250.40] 54 .8000 118368.00
208-00002 Erosion Log (12 1In) 750.000 LF | 5.0000 3750.00] 5.0900 3817.50] 6.7100 5032.50
208-00011 Erosion Bales (Weed Free) 22.000 EACH] 17.0000 374.00] 20.3300 447 .26] 22.7600 500.72
208-00020 Silt Fence 3176.000 LF | 2.0000 6352.00] 1.7900 5685.04] 2.4400 7749 .44
208-00045 Conc Washout Str 1.000 EACH] 500.0000 500.00] 615.9900 615.99] 1341.1400 1341.14
208-00070 Vehicle Tracking Pad 4_000 EACH] 1500.0000 6000.00] 1617.7300 6470.92] 1487.1900 5948.76
208-00103 Removal and Disposal of Se 24.000 HOUR] 60.0000 1440.00] 72.6600 1743.84] 56.2200 1349.28
208-00105 Removal and Disposal of Se 24000 HOUR] 180.0000 4320.00] 144 .4200 3466.08] 70.2300 1685.52
208-00205 Erosion Control Supervisor 60.000 HOUR] 68.0000 4080.00] 59.2700 3556.20] 72.6200 4357.20
210-00810 Res Ground Sign 1.000 EACH] 275.0000 275.00] 693.3700 693.37] 36.5100 36.51
210-01130 Res Gdrail Ty 3 733.000 LF | 28.0000 20524 .00] 13.0900 9594 .97] 23.9300 17540.69
210-01140 Res Gdrail Ty 4 475.000 LF | 10.0000 4750.00] 13.8700 6588.25] 67.0600 31853.50
210-01200 Res End Anchorage 4_000 EACH] 750.0000 3000.00] 694 .5500 2778.20] 1650.0000 6600.00
212-00006 Seeding (Native) 2.110 ACRE] 700.0000 1477 .00] 753.1400 1589.13] 566.5000 1195.32
212-00028 Seeding (Wetlands) 0.030 ACRE] 16000.0000 480.00] 2127.9100 63.84] 13750.0000 412 .50
212-00032 Soil Conditioning 2.110 ACRE] 8700.0000 18357.00] 2267.7700 4784 _.99] 7425 .0000 15666.75
213-00012 Spray-on Mulch Blanket 2.110 ACRE] 4100.0000 8651.00] 3454 .8600 7289.75] 3520.0000 7427 .20
240-00000 Wildlife Biologist 30.000 HOUR] 77 .0000 2310.00] 84 .0900 2522 .70] 66.0000 1980.00

304-01005 ABC (CL 1) 7175.000 CY | 32.0000 229600.00] 36.4300 261385.25] 30.7900 220918.25
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LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION -3
LETTING TIME : 10:00 AM

1C 3) 232A 4) 279A 5) 727A

IAMERICAN CIVIL CONSTRUCTO|TEZAK HEAVY EQUIPMENT CO.|HABITAT CONSTRUCTION, LLC

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
304-03005 ABC (CL 3) 300.000 CY | 30.0000 9000.00] 24.5600 7368.00] 24.6000 7380.00
304-06007 ABC (CL 6) 759.000 CY | 33.0000  25047.00] 54.7900  41585.61] 31.4400  23862.96
403-00720 HMA (Patching) (Asph) 300.000 TON | 150.0000  45000.00] 148.1500  44445.00] 174.9000  52470.00
403-34701 HMA (Gr SX) (75) 1403.000 TON | 105.0000  147315.00] 102.5700  143905.71] 100.6500  141211.95
411-03352 Asph Cem (PG 58-28) 85.000 TON | 760.0000  64600.00] 740.7400  62962.90] 786.5000  66852.50
411-10255 Emul Asph (SS) 298.000 GAL | 6.0000 1788.00] 5.7000 1698.60]| 5.5000 1639.00
420-00113 Geotextile (Drain) (CL 2) 10007.000 SY | 2.0000  20014.00] 1.6200  16211.34] 3.9400  39427.58
420-00520 Geogrid Pvmt Reinf 9867.000 SY | 5.0000  49335.00] 3.7400  36902.58] 5.8900  58116.63
506-00030 Grouted Riprap 13.000 CY | 325.0000 4225.00] 238.8500 3105.05] 180.6800 2348.84
506-00218 Riprap (18 In) 26.000 CY | 150.0000 3900.00] 106.6800 2773.68] 118.7700 3088.02
506-01020 Geogrid Reinforce 9437.000 SY | 4.0000  37748.00] 2.8200  26612.34] 5.5900  52752.83
601-01000 Conc CL B 7.000 CY | 750.0000 5250.00]| 830.8400 5815.88]| 489.2600 3424.82
601-03000 Conc CL D 343.000 CY | 340.0000  116620.00] 253.4400  86929.92] 243.9100  83661.13
602-00000 Reinf Steel 11020.000 LB | 1.0000  11020.00] 2.4600  27109.20] 1.0100  11130.20
603-01245 24 In RCP (CIP) 114.000 LF | 75.0000 8550.00| 178.2400  20319.36] 189.6800  21623.52
603-05024 24 In RCES 1.000 EACH] 780.0000 780.00] 11361400 1136.14] 1038.9600 1038.96
603-10240 24 In CSP 72.000 LF | 70.0000 5040.00| 68.4500 4928.40] 120.8300 8699.76
603-30024 24 In SES 1.000 EACH] 540.0000 540.00] 679.6100 679.61] 657.1200 657.12
604-00510 Inlet Ty D (10 Ft) 1.000 EACH] 5000.0000 5000.00]| 8216.8100 8216.81| 6217.9400 6217.94
605-00004 4 In Underdrain 5.000 LF | 25.0000 125.00] 40.2500 201.25] 11.1500 55.75
605-00040 4 In PP Underdrain 1010.000 LF | 11.0000  11110.00] 12.9100  13039.10] 5.6700 5726.70
605-01030 3 In Hor Drain 3000.000 LF | 35.0000 105000.00] 34.6900 104070.00] 33.1000  99300.00
605-82306 6 In Drain Pipe 566.000 LF | 23.0000  13018.00] 14.1000 7980.60] 19.7200  11161.52
607-00010 Corner and Line Br Post 6.000 EACH] 350.0000 2100.00] 298.8700 1793.22| 316.3500 1898.10
607-01100 Fence BW TWP 576.000 LF | 6.0000 3456.00] 3.4100 1964.16] 2.4800 1428.48
607-11525 Fence (Plastic) 236.000 LF | 5.0000 1180.00] 2.6900 634.84] 2.7900 658.44
612-00001 Delin (Ty 1) 45.000 EACH]| 22.0000 990.00] 19.1300 860.85] 28.1000 1264 .50
620-00001 Field Office (CL 1) 1.000 EACH| 10000.0000  10000.00] 15350.4800  15350.48]| 9481.1200 9481.12
620-00011 Field Lab (CL 1) 1.000 EACH|  11000.0000  11000.00] 14458.9200  14458.92]| 9481.1200 9481.12
620-00020 Sanitary Facility 1.000 EACH] 800.0000 800.00] 3128.2900 3128.29] 1382.6700 1382.67
621-00450 Detour Pvmt 2029.000 SY | 45.0000  91305.00] 52.3100 106136.99] 42.9900  87226.71
625-00000 Const Surveying 1.000 L S | 25000.0000  25000.00] 16237.8500  16237.85] 18480.0000  18480.00
626-00000 Mobi lization 1.000 L S | 210000.0000 210000.00| 168737.7400 168737.74] 191727.2700 191727.27
626-01000 Public Info Services 1.000 L S | 6000.0000 6000.00] 8851.6600 8851.66| 8250.0000 8250.00
627-00005 Epoxy Pvmt Mkg 36.300 GAL | 260.0000 9438.00] 244.0100 8857 .56 242.0900 8787.87
627-00012 Pvmt Mkg Paint (Low VOC So 60.000 GAL | 50.0000 3000.00] 47.6400 2858.40] 34.5800 2074.80
630-00000 Flagging 1000.000 HOUR| 22.0000  22000.00] 20.9200  20920.00] 19.8000  19800.00
630-00007 Traf Ctrl Inspection 46.000 DAY | 180.0000 8280.00]| 174.2900 8017.34] 165.0000 7590.00
630-00012 Traf Ctrl Mgmt 85.000 DAY | 580.0000  49300.00] 557.7300  47407.05] 528.0000  44880.00
630-80336 Barricade (3 M-B) (Temp) 12.000 EACH| 25.0000 300.00] 23.2400 278.88| 22.0000 264.00
630-80341 Const Traf Sign (A) 23.000 EACH] 12.0000 276.00] 11.6200 267.26] 11.0000 253.00
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LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION : 3
LETTING TIME : 10:00 AM

1C 3) 232A 1C 4) 279A IC 5) 727A

|AMERICAN CIVIL CONSTRUCTO|TEZAK HEAVY EQUIPMENT CO.|HABITAT CONSTRUCTION, LLC

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80342 Const Traf Sign (B) 81.000 EACH] 12.0000 972.00] 11.6200 941.22] 11.0000 891.00
630-80355 Port Mesg Panel 2.000 EACH]| 1500.0000 3000.00] 1394.3200 2788.64] 1320.0000 2640.00
630-80358 Flash Arrow Panel (C Ty) 3.000 EACH]| 250.0000 750.00] 232.3900 697.17] 220.0000 660.00
630-80360 Drum Channel Dev 120.000 EACH| 120000 1440.00]| 11.6200 1394.40]| 11.0000 1320.00
630-80363 Drum Channel Dev (Light) ( 12.000 EACH| 12.0000 144.00| 11.6200 139.44| 11.0000 132.00
630-80370 Conc Barrier (Temp) 1500.000 LF | 30.0000  45000.00] 42.6700 64005 00| 43.7800 6567000
630-80380 Traffic Cone 60.000 EACH| 3.0000 180.00] 2.3300 139.80] 2.2000 132.00
630-85010 Impact Atten (Temp) 6.000 EACH]| 2500.0000 15000.00]| 2440.0600 14640.36| 2310.0000 13860.00

| | |
SECTION TOTALS | $ 2,295,795.00] $ 2,318,274.44| $ 2,546,265.94
—————————————————————————————————————————————————————— e

|

CONTRACT TOTALS $ 2,295,795.00] $ 2,318,274._44] $ 2,546,265.94




COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/15/12
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TABULATION OF BIDS

LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION : 3
LETTING TIME : 10:00 AM

I 6 ) 870A 1 7 ) 1278A I 8 ) 045A
ISEMA CONSTRUCTION, INC. JROCKY MOUNTAIN EXCAVATING|WILLIAMS CONSTRUCTION CON
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

SECTION 0001  ROADWAY I I I
| | |

201-00000 Clear and Grub 1.000 L S | 50000.0000  50000.00] 21000.0000  21000.00]  4969.0800 4969.08

202-00035 Rem Pipe 105.000 LF | 50.0000 5250.00] 41.0000 4305.00] 14.3300 1504 .65

202-00090 Rem Delineator 20.000 EACH] 11.0000 220.00] 11.0000 220.00] 14.8400 296.80

202-00220 Rem Asphalt Mat 5921.000 SY | 11.0000  65131.00] 13.0000  76973.00] 3.5600  21078.76

202-00250 Rem Pavement Marking 1148.000 SF | 6.0000 6888.00]| 4.0000 4592.00] 4.9100 5636.68

202-01000 Rem Fence 576.000 LF | 1.1000 633.60] 2.0000 1152.00] 3.5700 2056.32

203-00060 Emb Matl (CIP) 12099.000 CY | 15.0000  181485.00] 8.0000  96792.00] 25.7600 311670.24

203-00100 Muck Excav 300.000 CY | 15.0000 4500.00] 19.0000 5700.00] 19.1100 5733.00

203-00850 Polystyrene Fill (CIP) 4102.000 CY | 70.0000  287140.00] 70.0000  287140.00] 73.2100  300307.42

203-01100 Proof Rolling 60.000 HOUR| 85.0000 5100.00] 105.0000 6300.00] 116.7200 7003.20

203-01515 Backhoe (Landscaping) 24.000 HOUR| 160.0000 3840.00] 120.0000 2880.00] 93.6000 224640

203-01551 Dozing (Heavy) 120.000 HOUR] 130.0000  15600.00] 130.0000  15600.00] 186.0500  22326.00

203-01555 Dozing (Landscaping) 24.000 HOUR] 130.0000 3120.00] 115.0000 2760.00] 139.8300 3355.92

203-01582 Truck (Dump) 45.000 HOUR] 110.0000 4950.00] 100.0000 4500.00] 116.7200 5252 .40

203-01590 Front End Loader (Rubber) 36.000 HOUR] 150.0000 5400.00]| 105.0000 3780.00] 116.7200 4201.92

203-01597 Potholing 30.000 HOUR] 340.0000  10200.00] 250.0000 7500.00| 140.9800 4229.40

206-00000 Str Excav 17966.000 CY | 13.0000  233558.00] 11.0000  197626.00] 20.4500  367404.70

206-00065 Str BkFl (Flow-Fill) 59.000 CY | 120.0000 7080.00]| 140.0000 8260.00] 136.5600 8057.04

206-00100 Str Bkfl (CL 1) 15.000 CY | 110.0000 1650.00]| 85.0000 1275.00]| 81.9200 1228.80

206-00505 Filter Matl (Spec) 301.000 CY | 60.0000  18060.00] 53.0000  15953.00] 43.2700  13024.27

206-00520 Filter Matl (CL B) 2160.000 CY | 60.0000  129600.00] 40.0000  86400.00] 43.4500  93852.00

208-00002 Erosion Log (12 In) 750.000 LF | 3.6000 2700.00] 4.0000 3000.00] 4.5600 3420.00

208-00011 Erosion Bales (Weed Free) 22.000 EACH| 11.0000 242.00] 14.0000 308.00] 15.0200 330.44

208-00020 Silt Fence 3176.000 LF | 1.0000 3176.00] 3.0000 9528.00] 1.4400 4573.44

208-00045 Conc Washout Str 1.000 EACH] 750.0000 750.00] 800.0000 800.00] 1159.4500 1159.45

208-00070 Vehicle Tracking Pad 4.000 EACH| 1200.0000 4800.00] 1200.0000 4800.00] 1621.6900 6486.76

208-00103 Removal and Disposal of Se 24.000 HOUR] 32.0000 768.00] 50.0000 1200.00] 52.0000 1248.00

208-00105 Removal and Disposal of Se 24.000 HOUR| 76.0000 1824.00]| 150.0000 3600.00] 161.7800 3882.72

208-00205 Erosion Control Supervisor 60.000 HOUR| 15.0000 900.00] 100.0000 6000.00] 109.7800 6586.80

210-00810 Res Ground Sign 1.000 EACH] 590.0000 590.00] 500.0000 500.00] 670.2500 670.25

210-01130 Res Gdrail Ty 3 733.000 LF | 22.0000  16126.00] 20.0000  14660.00] 25.1300  18420.29

210-01140 Res Gdrail Ty 4 475.000 LF | 15.0000 7125.00] 10.0000 4750.00] 13.6700 6493.25

210-01200 Res End Anchorage 4.000 EACH| 1500.0000 6000.00]| 800.0000 3200.00] 1733.4000 6933.60

212-00006 Seeding (Native) 2.110 ACRE] 600.0000 1266.00]| 550.0000 1160.50] 595.1300 1255.72

212-00028 Seeding (Wetlands) 0.030 ACRE]  2000.0000 60.00]  12000.0000 360.00]  14445.0000 433.35

212-00032 Soil Conditioning 2.110 ACRE|]  4000.0000 8440.00] 7000.0000  14770.00] 7800.3000  16458.63

213-00012 Spray-on Mulch Blanket 2.110 ACRE|]  3400.0000 7174.00]  3000.0000 6330.00]  3697.9200 7802.61

240-00000 Wildlife Biologist 30.000 HOUR] 100.0000 3000.00] 68.0000 2040.00] 80.8900 2426.70

304-01005 ABC (CL 1) 7175.000 CY | 22.0000 157850.00] 39.0000 279825.00] 31.7300 227662.75
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LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION : 3
LETTING TIME : 10:00 AM
IC 6 ) 870A 1C 7 ) 1278A 8 ) 045A
|SEMA CONSTRUCTION, INC. |ROCKY MOUNTAIN EXCAVATING|WILLIAMS CONSTRUCTION CON
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
304-03005 ABC (CL 3) 300.000 CY | 33.0000 9900.00] 18.0000 5400.00] 25.6200 7686.00
304-06007 ABC (CL 6) 759.000 CY | 44..0000 33396.00] 54.0000  40986.00] 31.7700 24113.43
403-00720 HMA (Patching) (Asph) 300.000 TON | 150.0000  45000.00] 181.0000 54300.00] 1522700  45681.00
403-34701 HMA (Gr SX) (75) 1403.000 TON | 91.0000 127673.00] 110.0000  154330.00] 107.4800 150794.44
411-03352 Asph Cem (PG 58-28) 85.000 TON | 660.0000 56100.00] 800.0000 68000._00] 7546200 64142.70
411-10255 Emul Asph (SS) 298.000 GAL | 5.0000 1490.00]| 5.0000 1490.00]| 5.7800 1722.44
420-00113 Geotextile (Drain) (CL 2) 10007.000 SY | 4.3000  43030.10] 3.4500 34524 .15 3.4100 34123.87
420-00520 Geogrid Pvmt Reinf 9867.000 SY | 3.2000 31574.40] 6.0000 59202.00] 4.6400  45782.88
506-00030 Grouted Riprap 13.000 CY | 480.0000 6240.00] 400.0000 5200.00] 233.6300 3037.19
506-00218 Riprap (18 In) 26.000 CY | 210.0000 5460.00] 200.0000 5200.00] 157.0300 4082.78
506-01020 Geogrid Reinforce 9437.000 SY | 4.0000 37748.00] 11.0000  103807.00] 6.2000 58509 .40
601-01000 Conc CL B 7.000 CY | 740.0000 5180.00] 1100.0000 7700.00] 835.9600 5851.72
601-03000 Conc CL D 343.000 CY | 230.0000 78890.00] 330.0000 113190.00] 323.5700 110984.51
602-00000 Reinf Steel 11020.000 LB | 1.2000 13224.00]| 1.0000 11020.00] 1.2700 13995 .40
603-01245 24 In RCP (CIP) 114.000 LF | 250.0000 28500.00] 100.0000 11400.00]| 96.0100 10945.14
603-05024 24 In RCES 1.000 EACH| 710.0000 710.00] 860.0000 860.00] 9256400 925.64
603-10240 24 In CSP 72.000 LF | 120.0000 8640.00]| 89.0000 6408._00] 92.1100 6631.92
603-30024 24 In SES 1.000 EACH| 440.0000 440.00] 600.0000 600.00] 6367400 636.74
604-00510 Inlet Ty D (10 Ft) 1.000 EACH| 4600.0000 4600.00] 7500.0000 7500.00]| 5512.2100 5512.21
605-00004 4 In Underdrain 5.000 LF | 500.0000 2500.00] 98.0000 490.00] 22.5000 112.50
605-00040 4 In PP Underdrain 1010.000 LF | 15.0000 15150.00]| 25.0000 25250.00] 22.2000 2242200
605-01030 3 In Hor Drain 3000.000 LF | 33.0000 99000.00] 70.0000 210000.00] 56.5600  169680.00
605-82306 6 In Drain Pipe 566.000 LF | 25.0000 14150.00]| 29.0000 16414.00]| 24.8200 14048.12
607-00010 Corner and Line Br Post 6.000 EACH]| 260.0000 1560.00] 345.0000 2070.00] 520.0200 3120.12
607-01100 Fence BW TWP 576.000 LF | 2.9000 1670.40] 11.0000 6336.00] 9.8200 5656 .32
607-11525 Fence (Plastic) 236.000 LF | 2.4000 566.40] 3.0000 708.00] 3.7600 887.36
612-00001 Delin (Ty I) 45.000 EACH| 16.0000 720.00] 18.0000 810.00] 18.4900 832.05
620-00001 Field Office (CL 1) 1.000 EACH|  23700.0000 23700.00] 17000.0000 17000.00]  11556.0000 11556.00
620-00011 Field Lab (CL 1) 1.000 EACH|  12600.0000 12600.00]  20000.0000 20000.00]  11787.1200 11787.12
620-00020 Sanitary Facility 1.000 EACH| 550.0000 550.00] 2100.0000 2100.00] 2080.0800 2080.08
621-00450 Detour Pvmt 2029.000 SY | 50.0000  101450.00] 36.0000 73044 _00] 42 .8500 8694265
625-00000 Const Surveying 1.000 L S | 50000.0000 50000.00]  20000.0000 20000.00]  30045.6000 3004560
626-00000 Mobilization 1.000 L S | 250000.0000 250000.00] 145000.0000 145000.00| 164711.5200 164711.52
626-01000 Public Info Services 1.000 L S | 5000.0000 5000.00]  12000.0000 12000.00]  11556.0000 11556.00
627-00005 Epoxy Pvmt Mkg 36.300 GAL | 270.0000 9801.00] 240.0000 8712.00] 2426800 8809.28
627-00012 Pvmt Mkg Paint (Low VOC So 60.000 GAL | 53.0000 3180.00] 46.0000 2760.00] 47.3800 2842 .80
630-00000 Flagging 1000.000 HOUR] 19.0000 19000.00]| 22.0000 22000.00] 20.8000 20800.00
630-00007 Traf Ctrl Inspection 46.000 DAY | 150.0000 6900.00] 228.0000 10488.00]| 173.3400 7973.64
630-00012 Traf Ctrl Mgmt 85.000 DAY | 490.0000  41650.00] 570.0000  48450.00] 554.6900  47148.65
630-80336 Barricade (3 M-B) (Temp) 12.000 EACH| 21.0000 252.00] 22.0000 264.00] 23.1100 277.32
630-80341 Const Traf Sign (A) 23.000 EACH]| 11.0000 253.00] 11.0000 253.00] 11.5600 265.88
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LETTING NO. : 20120315 CONTRACT ID : C18145 COUNTIES : MONTROSE, REGION 3
LETTING DATE : 03/15/12 REGION : 3
LETTING TIME : 10:00 AM

IC 6 ) 870A 1C 7 ) 1278A I 8 ) 045A

|SEMA CONSTRUCTION, INC. |ROCKY MOUNTAIN EXCAVATING|WILLIAMS CONSTRUCTION CON

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80342 Const Traf Sign (B) 81.000 EACH] 11.0000 891.00] 11.0000 891.00] 11.5600 936.36
630-80355 Port Mesg Panel 2.000 EACH]| 1300.0000 2600.00] 1500.0000 3000.00] 1386.7200 2773.44
630-80358 Flash Arrow Panel (C Ty) 3.000 EACH]| 210.0000 630.00] 228.0000 684.00] 231.1200 693.36
630-80360 Drum Channel Dev 120.000 EACH| 11.0000 1320.00] 11.0000 1320.00] 11.5600 1387.20
630-80363 Drum Channel Dev (Light) ( 12.000 EACH| 11.0000 132.00] 11.0000 132.00] 11.5600 138.72
630-80370 Conc Barrier (Temp) 1500.000 LF | 60.0000 90000.00| 90.0000  135000.00] 64.2100 96315.00
630-80380 Traffic Cone 60.000 EACH| 2.1000 126.00] 3.0000 180.00] 2.3100 138.60
630-85010 Impact Atten (Temp) 6.000 EACH]| 2200.0000 13200.00]| 2400.0000 14400.00]| 24267600 14560.56

| | |
SECTION TOTALS | $ 2,568,543.90] $ 2,698,412 .65| $ 2,837,337.42
—————————————————————————————————————————————————————— e

|

CONTRACT TOTALS $ 2,568,543.90] $ 2,698,412.65] $ 2,837,337.42




